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1. Introduction 
Casitas Municipal Water District (Casitas or District) is requesting Statements of Qualifications (SOQ) 
from firms to provide Construction Management (CM) Services for the Ventura-Santa Barbara 
Counties Intertie project.  
Casitas is a Municipal Water District established in 1952, providing potable water to western Ventura 
County including approximately 3,000 agricultural, commercial, and residential customer 
connections. The District boundaries (Figure 1.1) encompass the City of Ojai, Upper Ojai, the Ventura 
River Valley area, the City of Ventura (west of Mills Road), and the beach communities of Solimar, La 
Conchita, and Rincon. 
Casitas operates the Robles Diversion Facility, Robles Canal, Lake Casitas, Casitas Dam (owned by the 
US Bureau of Reclamation), Lake Casitas Recreation Area, Casitas Water Treatment Plant, as well as 
14 steel tanks totaling 30 million gallons of storage, nine pump stations, and approximately 170 miles 
of pipelines. Professional engineering services may be needed to support the implementation of 
capital projects at any of the District’s facilities, with the exception of the Casitas Dam. 
Casitas acquired the Ojai Water System in 2017. The Ojai Water System obtains its water supplies 
from local wells in the Ojai Valley Basin and from Casitas and serves approximately 2,950 additional 
customer connections. The Ojai Water System includes 32 miles of pipelines, five tanks totaling 
1.544 million gallons of storage, five booster pump stations, five active groundwater wells, and an 
iron and manganese treatment facility. 

1.1 Project Background 
Casitas’ water supplies are 100 percent local, consisting primarily of surface water stored in Lake 
Casitas and a smaller amount of groundwater. As such, its supplies are limited, and its system is highly 
vulnerable to drought conditions which are becoming more severe and prolonged. The Ventura-Santa 
Barbara Counties Intertie Project (Project) will connect the Casitas and Carpinteria Valley Water 
District (CVWD) water transmission systems. The Project is located in the unincorporated 
southwestern portion of Ventura County and the unincorporated southeastern portion of Santa 
Barbara County, California (Figure 1.2). The Project will provide Casitas with a means to access its 
allocation of State Water Project (SWP) water supply to supplement Casitas existing supplies during 
periods of drought or emergencies, resulting in a more resilient water supply portfolio. 
Figure 1.3 shows the project components and Table 1.1 provides a summary, which includes the 
intertie pipeline, two booster pump stations, and infrastructure improvement sites. The intertie 
pipeline will be constructed between Casitas’ transmission pipeline, known as the Rincon Main, and 
CVWD distribution line east of the City of Carpinteria. The pipeline will run eastward along State Route 
(SR) 192 and in private easements. A portion of the pipeline will be constructed using horizontal 
directional drilling (HDD).  
The western portion of the Project includes the pipeline, Del Mar Pump Plant, connection to the 
Rincon Main, and reinforcement of approximately 500 linear feet of the Rincon Main. The more 
easterly portion of the Project area includes the Red Mountain Pump Plant, improvements to existing 
Casitas facilities including Rincon Main Pipeline, Rincon Control Tank, Chlorination Station, and the 
Rincon Pump Station.  
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Table 1.1 Project Component Summary 

Intertie Pipeline 
 Components Special Considerations 
 • 1,300 feet of open cut 16-inch cement 

mortar coated and lined (CMCL) steel 
pipeline 

• 7,200 feet of open cut 16-inch polyvinyl 
chloride (PVC) pipeline 

• 2,700 feet of HDD 20-inch high-density 
polyethylene (HDPE) pipeline 

• Connection to Casitas’ Rincon Main 

• Caltrans State Route 192 Encroachment 
permit 

• CVWD shutdown required for tie-in 

• Solar panel system for SCADA (at Rincon Main 
connection) 

• Casitas System shutdown required for tie-in to 
Rincon Main 

Del Mar Pump Plant 
 Components Special Considerations 
 • Three 500 horsepower (hp) pumps 

• One 20 hp jockey pump 

• Two 3,000-gallon surge tanks and air 
compressor 

• Concrete masonry unit (CMU) building 
with air conditioning 

• Liquid chlorine and ammonia storage 
• Electrical transformer, switchgear, motor 

control center (MCCs) and variable 
frequency drives (VFDs) 

• SCADA communication 
• Relocation of customer service lines and 

meters 

• Use of site as detention basin for testing 
discharge water and, if necessary, 
groundwater encountered during construction 

• Coordination with Southern California Edison 

• Maintaining access for property 
owners/agricultural operations 

Red Mountain Pump Plant 
 Components Special Considerations 
 • Three 150 hp pumps 

• Canopy over pumps 
• Electrical building 

• Electrical transformer, switchgear, MCCs, 
and VFDs 

• Retaining wall 

• Casitas System shutdown required for tie-in to 
Rincon Main 

• Proximity to water channel (tributary to 
Casitas Creek) 

• Oak tree removal 
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Table 1.1 Project Component Summary 
Rincon Main Improvements 
 Components Special Considerations 
 • Section 1 – 600 feet of fiber reinforced 

plastic (FRP) wrap on discharge side of 
Del Mar Pump Plant 

• Section 2 – 210 feet of FRP wrap on 
discharge side of Red Mountain Pump 
Plant 

• Removal of avocado trees 
• Proximity to residents 

• Pipeline must stay in service during wrapping 

Bypass Piping Improvemnts 
 Components Special Considerations 
 • Rincon Control Reservoir Bypass Piping 

• Chlorine Station Bypass Piping 

• Rincon Pump Plant Bypass Piping 

• Maintaining access for property 
owners/agricultural operations  

• Casitas System shutdowns for multiple tie-ins, 
including one to the 12-foot diameter 
contactor pipe  

 
The project will be bid as one comprehensive project to a Class A General Engineering Contractor, 
likely with specialty subcontractors. Casitas anticipates construction activities will be occurring 
simultaneously at more than one site in order to meet the construction funding timeline. Construction 
will be limited to weekdays, daylight hours only, except for the nonstop, 48 hours during horizontal 
directional drilling (HDD). Multiple system shutdowns will be needed to connect new facilities to 
existing ones, requiring coordination with Casitas’ operations staff, customers, and the contractor. 
Casitas engaged two engineering firms to expedite the design. The project was split into Schedule “A” 
prepared by Water Works Engineers and Schedule “B” prepared by Cannon. Representative drawings 
for each Schedule are provided as Appendix A. Casitas expects to engage these firms to provide 
engineering services during construction for their respective portions. Design is at 100% complete and 
Casitas is preparing front-end documents to compile the Bid Package. 
1.2 Project Cost and Financing 
The engineering firms provided their Opinion of Probable Construction Cost (OPCC) with their 100% 
design submittal. The OPCC for Schedule “A” is $15,700,000 and Schedule “B” is $7,682,700, for a total 
of $23,382,700.  
Casitas has arranged financing for the project as follows: 

• United States Bureau of Reclamation Water SMART grant (received) 

• California Department of Water Resources Proposition 1 Round 2 Integrated Regional Water 
Management Program grant (received) 

• California Drinking Water State Revolving Fund Additional Supplemental Appropriations for 
Disaster Relief Act (ASADRA) grant and loan (approved, agreement pending) 

Build America Buy America requirements apply to the ASADRA funding and the Construction Manager 
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is expected to be familiar with, and ensure the Contractor is in compliance with, these requirements. 
1.3 Project Schedule 
The proposed project construction schedule is shown in Table 1.2. Construction completion is driven by 
the ASADRA Program deadlines. Casitas intends to apply for a time extension.  

 
Table 1.2 Proposed Project Construction Schedule 

Description Date 
Release Notice Inviting Bids September 2, 2025 
Mandatory Pre-Bid Meeting September 17, 2025 
Questions Due October 3, 2025 
Addendum Issued October 10, 2025 
Bids Due October 22, 2025 
Board Award Contract November 12, 2025 
Notice to Proceed December 1, 2025 
Construction Completion Date (per ASADRA) December 31, 2026 

 

1.4 Environmental 
In compliance with the California Environmental Quality Act (CEQA), an Initial Study/Mitigated 
Negative Declaration (IS/MND) was adopted for the project in May 2023. The IS/MND Mitigation 
Monitoring and Reporting Program is provided as Appendix B. The US Bureau of Reclamation (USBR) is 
the lead agency for compliance with the National Environmental Protection Act (NEPA). The Biological 
Evaluation (BE) was completed in March 2025 and is undergoing review by US Fish and Wildlife 
Service. BE Mitigation Measures are provided as Appendix C. Casitas intends to directly engage with an 
environmental firm to provide monitoring services during construction. 
1.5 Permits 
The CM will be responsible for ensuring the Contractor is in compliance with all permits. The permits 
required for this project are described in the following subsections. 

1.5.1 National Pollutant Discharge Elimination System (NPDES) General Permit for Stormwater 
Discharges Associated with Construction and Land Disturbance Activities (Order WQ 
2022-0057-DWQ) 

Casitas has applied to the State Water Resources Control Board (SWRCB) for coverage under the NPDES 
2022 Construction Stormwater General Permit for the project. A Draft Stormwater Pollution Prevention 
Plan (SWPPP) was prepared by Rincon Consultants and will be submitted to the SWRCB SMARTS portal 
when complete. The CM must have a Qualified SWPPP Practitioner on staff to monitor compliance with 
the approved SWPPP. 

1.5.2 SWRCB Waste Discharge Requirements for Discharges to Land with a Low Threat Water 
Quality (Order No. 2003-0003-DWQ) 

Casitas has applied for a permit under SWRCB Waste Discharge Requirements (WDR) for Discharges to 
Land with a Low Threat Water Quality (Order No. 2003-0003-DWQ) for one-time discharges of water 
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during pipeline construction and testing. Water will be discharged to a temporary detention basin at the 
Del Mar Pump Plant site, and to the ground surface at several sites along the Rincon Main pipeline 
alignment. 

1.5.3 Caltrans Encroachment Permit 
A Caltrans Encroachment Permit is required for construction in Highway 192, the Santa Barbara County 
portion of the pipeline. Casitas has applied for the permit and provided the required Traffic 
Management Plan and Traffic Control Plans. 

1.5.4 Ventura County Oak Tree Permit 
Construction of the project will require trimming and removal of oak trees within the County of 
Ventura’s jurisdiction. 

1.5.5 Santa Barbara County Oak Tree Permit 
Construction of the project will require installation of the pipeline within the dripline of oak trees within 
the County of Santa Barbara’s jurisdiction. 

2. Services to be Provided  
Casitas is seeking Statements of Qualification (SOQs) for CM services for the entirety of the Project. CM 
Services expected to be provided include: 

• Contract Administration including daily management of the Project and Contactor progress, 
preparing agendas and minutes for all construction meetings and presiding over each meeting, 
providing effective written and oral communication to Contractor and other stakeholders in a 
timely, clear, and professional manner. 

• Stakeholder coordination (Casitas’ Engineering and Operations staff, Contractor, CVWD, 
Design Engineers, Regulatory Agencies, Environmental Consultant, Testing Laboratories, 
private property owners) 

• Safety Management for CM staff, understanding the Contractor is responsible for their safety 
program and compliance 

• Constructability Review during construction related to RFIs, Change Orders, etc. 

• Establish an online Document Control System (Submittals, Requests for Clarification, Requests 
for Information, Change Order Requests, Progress Pay Estimates, As-Built Drawings) which 
may include use of specialty project management software (at CM’s expense) and training of 
District staff in the use thereof 

• Review Contractor’s required management plans including, but not limited to: 
o Emergency Response Plan 
o Construction Noise Reduction Plan 
o Utility Shutdown Plan(s) 
o Pipeline Disinfection, Testing, and Inspection Plan 
o HDD Inadvertent Return (“Frac Out”) Contingency Plan 
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• Quality Assurance and Quality Control of CM deliverables to stakeholders 
• Critical review and feedback on Contractor’s submitted schedule(s) 

• Confirmation of Contractor's compliance with California labor laws 
• Coordination with the District’s environmental consultant to comply with CEQA and NEPA 

environmental mitigation measures  

• Permit Oversight for compliance with all permit requirements from agencies having 
jurisdiction 

• Full-time Construction Inspection of all components, including specialty inspections as 
necessary for electrical, structural, and HDD. 

• Preparation of Daily Inspection Reports including photographs 
• Supporting Grant Reporting for work accomplished on a quarterly or semi-annual basis per 

grant requirements  
• Materials testing as needed (compaction, concrete, etc.) 

 
The District intends to select a firm to manage construction and inspection throughout the duration of 
the project to ensure construction activities are well coordinated, meet the requirements of the plans 
and specifications, meet regulatory requirements, and proceed on schedule and within budget. The 
lead personnel (at a minimum, the Construction Manager and Inspector) are expected to be full-time 
on this project and unavailable to work on other projects. 

3. Pre-SOQ Meeting 
An optional pre-SOQ meeting will be held on April 16, 2025, at 11:00 a.m. at the District office. Please 
contact Julia Aranda, PE, Engineering Manager, at jaranda@casitaswater.com or 805.649.2251, Ext. 107 
with any questions. Neither an online meeting nor site visits will be conducted. 

4. SOQ Submittal 
Submit five identical copies of the SOQ in hardcopy and email a searchable, bookmarked PDF to: 

Julia Aranda, PE, Engineering Manager 
Casitas Municipal Water District 

1055 Ventura Avenue, Oak View, California 93022 
jaranda@casitaswater.com 

 

SOQs will be accepted until Wednesday, May 14, 2025, at 4:00 p.m. No SOQs will be accepted after 
this date and time. SOQs shall be limited to 30 pages, not including cover, table of contents, and 
dividers. Double-sided to the greatest extent practical is appreciated. 

It is the consultant’s responsibility to ensure SOQs are received prior to the deadline. SOQs shall 
include signed acknowledgement of Addenda which may be issued as part of this RFQ. Addenda will 
be posted on the District’s website at: https://www.casitaswater.org/i-want-to/do-business-with-
cmwd.  

mailto:jaranda@casitaswater.com
https://www.casitaswater.org/i-want-to/do-business-with-cmwd
https://www.casitaswater.org/i-want-to/do-business-with-cmwd
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There will be no formal opening of the received SOQs. This solicitation does not commit the District to 
award any work nor to pay any costs incurred from the preparation of SOQs. Firms responding to this 
RFQ are solely responsible for all costs and expenses incurred during the selection process. 

5. Special Conditions 
The selected firm(s) will provide all equipment, personnel, mobilization, analysis, administration, and 
other work necessary to perform professional CM services. The selected firm(s) will acquire and 
schedule all materials, labor, equipment, and all other efforts required to complete each assigned 
project. 

All projects are recognized as public works projects and as such, Articles 1 and 2 of Chapter 1, Part 7, 
Division II of the California Labor Code, including Sections 1720 through 1861 are applicable to this 
project. Said sections require the use of prevailing wages for each craft or classification necessary to do 
the work. The Consultant may be required to submit to the District all certified payrolls. 

All work shall be performed in conformance with general industry safety orders of the State of 
California, Title 8 of Chapter 7, and safety standards set forth by the Occupational Safety and Health 
Agency (OSHA). 

Professional engineering, if any, shall be completed under the direction of persons licensed to perform 
such work in the State of California. 

Insurance requirements for Consultant and subconsultant(s) shall be as shown in Table 5.1. More 
information can be found in Section 13 of the Agreement for Professional Services provided as 
Appendix D. 

Table 5.1 Insurance Requirements for Consultant 
Description Coverage 

General Liability $2,000,000 per occurrence or the full 
per occurrence limits of the policies 

available, whichever is greater 
Comprehensive Automobile Liability $1,000,000 for bodily injury and 

property damage, each occurrence 
Worker’s Compensation Per applicable State and Federal laws 
Professional Liability No less than $2,000,000 per occurrence 

or claim and $2,000,000 policy 
aggregate 

 

6. SOQ Content 
Firms submitting an SOQ need not provide any general information about the firm, but only their 
qualifications to specifically address the needs of this project. The SOQ shall not contain any information 
on personnel other than those who are actually going to be performing the work and are considered key 
technical resources for the project. The SOQ should contain the following elements: 

Cover Letter. Provide a cover letter summarizing the firm and team qualifications. Include contact 
information for the Project Manager and person with signing authority. 
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Project Understanding and Approach.  

• Provide a description of the Firm’s project understanding and approach to completing project 
delivery efficiently and effectively. 

• Describe the team’s familiarity with State and Federal grant compliance and reporting 
requirements. 

• Provide the Consultant’s approach to managing the Project given the compressed project 
schedule and potential for work to be underway at multiple sites. 

• Include a discussion of special problems or difficulties encountered from a recent, similar 
project and how they were resolved by the firm.  

• Describe tools used to organize and coordinate documents and communications during 
construction. Include a description of the features and capabilities of the proposed project 
management software. 

• Describe the Consultant’s approach to change and conflict management during construction.  

Project Team. Provide an organizational chart with key technical lead(s) and support team members 
including subconsultant(s). Include brief biographies for each key team member including their specific 
license(s), certification(s), role, title, and office location. Resumes may be included as an Appendix, 
provided the SOQ remains within the prescribed page limit. 

Experience. Include project experience with water facilities similar to the Project described herein. 
Submit a listing of three to five references with names and phone numbers for public agencies for which 
the firm has performed similar services over the past five years. The representative experience should 
include the personnel considered the primary technical lead(s) for these services, particularly projects 
on which the proposed project team has worked together. 

Conflicts. The firm shall identify any conflicts which they believe could affect their ability to perform 
work in a timely fashion over the duration of the contract. 

Contract. It is expected the selected firm(s) will sign a contract with Casitas to perform the work. The 
Consultant may request modifications to the terms and conditions of the Agreement for Professional 
Services (Appendix D) but should not expect these will be accepted. The Agreement includes Required 
Clauses for Federally Funded Projects as the District is seeking state and federal grants and/or loans to 
implement the Project. These clauses will not be modified. 

Additional Comments. Provide any comments, suggestions, or additions for the District to consider in 
selecting the firm. Identify the potential benefit, value, or impact these may have on Casitas. 

7. Evaluation Criteria 
SOQs will be evaluated by Casitas Engineering, Operations, and Management staff. Table 7.1 describes 
the evaluation criteria for SOQs and their weight. 

Table 7.1 Evaluation Criteria 
Description Weight % 

Approach to Organizing, Coordinating, and Managing  30 
Understanding of Work to be Done 30 
Relevant Project Experience of Individuals and Team 25 
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Table 7.1 Evaluation Criteria 
Description Weight % 

Approach to Change/Conflict Resolution 10 
Familiarity with Grant Requirements and Reporting 5 

Total 100 
 

Casitas may also contact the Consultant’s and/or subconsultants’ references and consider their feedback 
in the evaluation. The District will review the SOQs using the preceding criteria and may select the top 
no more than 3 firms for interviews. Casitas will then request a fee proposal from the highest-ranking 
firm(s). 

8. Schedule 
Tentative milestones for the SOQ process are shown below. The District reserves the right to modify the 
schedule below at its discretion and use appropriate notification to inform potential respondents of any 
schedule changes. 

Table 8.1 SOQ Schedule 
Description Date 

Release SOQ March 31, 2025 
Optional Pre-SOQ Meeting April 16, 2025, at 11:00 a.m. 
Deadline for Questions April 30, 2025 
SOQ Due Date May 14, 2025, at 4:00 p.m. 
Interviews (if needed) June 5, 2025 
RFP Released June 12, 2025 
Proposal Due from Selected Firm(s) July 23, 2025 
Board Authorize Agreement August 27, 2025 

9. Contact Information 
All questions regarding this SOQ must be directed in writing prior to the deadline in Section 8 to: 

Julia Aranda, PE, Engineering Manager 
jaranda@casitaswater.com 

1055 Ventura Avenue Oak View CA 93022 
 

  

mailto:jaranda@casitaswater.com
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Appendix A 
Representative 100% Design Drawings 
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Appendix B 
IS/MND Mitigation Monitoring and Reporting Program 

 

  





Mitigation Monitoring and Reporting Program 

 
Final Initial Study – Mitigated Negative Declaration I-1 

Mitigation Monitoring and Reporting Program 

This document is the Mitigation Monitoring and Reporting Program (MMRP) for the Ventura-Santa 
Barbara Counties Intertie (proposed project) proposed by the Casitas Municipal Water District 
(Casitas). CEQA requires a reporting or monitoring program be adopted for the conditions of project 
approval which are necessary to mitigate or avoid significant effects on the environment (Public 
Resources Code 21081.6). This mitigation monitoring and reporting program is designed to ensure 
compliance with adopted mitigation measures during project implementation. For each mitigation 
measure recommended in the Final Initial Study-Mitigated Negative Declaration (Final IS-MND), 
specifications are made herein which identify the action required and the monitoring which must 
occur, and the agency or department responsible for oversight. 

In addition to ensuring implementation of mitigation measures, the MMRP provides feedback to 
agency staff and decision-makers during project implementation, and identifies the need for 
enforcement action before irreversible environmental damage occurs.  

The following table identifies each mitigation measure included in the Final IS-MND, the action 
required for the measure to be implemented, the time at which the monitoring is to occur, the 
monitoring frequency, and the agency or party responsible for ensuring the monitoring is 
performed. In addition, the table includes columns for compliance verification. These columns will 
be filled out by the monitoring agency or party and will document monitoring compliance. Where an 
impact was identified to be less than significant, no mitigation measures were required. 
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Appendix C: Casitas Biological Resources 
Mitigation Measures 
Mitigation Measures  

Implementation of the following mitigation measures during Project construction would reduce the 
potential impact to species listed under ESA, birds protected under the MBTA, and sensitive 
habitats used by these species. 
 
BIO-1 Worker Environmental Awareness Program  Prior to initiation of all construction 
activities (including staging and mobilization), all personnel associated with Project construction 
shall attend a Worker Environmental Awareness Program (WEAP) training conducted by a qualified 
biologist and arborist to assist workers in recognizing special status biological resources which may 
occur in the Project Action area. The training shall include information about nesting birds and the 
special status species potentially occurring in the Project Action area.  

The specifics of this program shall include identification of special status species and habitats, a 
description of the regulatory status and general ecological characteristics of special status resources, 
and review of the limits of construction and measures required to avoid and minimize impacts to 
biological resources within the work area. The arborist shall instruct the contractors on tree 
protection practices. This training shall include information on the location and marking of 
protected trees, the necessity of preventing damage, and the discussion of work practices. A fact 
sheet conveying this information shall also be prepared for distribution to all contractors, their 
employees, and other personnel involved with construction of the Project. All employees shall sign a 
form provided by the trainer documenting they have attended the WEAP and understand the 
information presented to them. The crew foreperson shall be responsible for ensuring crew 
members adhere to the guidelines and restrictions designed to avoid impacts to special status 
species. If new construction personnel are added to the Project, the crew foreman shall confirm new 
personnel receive the WEAP training before starting work. The subsequent training of personnel 
can include video of the initial training and/or the use of written materials rather than in-person 
training by a biologist. 

BIO-2 Wildlife Avoidance During Construction  The following measures shall be adhered to 
during Project construction:  

• Parking, driving, lay-down, stockpiling, and vehicle and equipment storage shall be limited to 
previously compacted and developed areas. 

• No off-road vehicle use shall be permitted beyond the Project site and designated access 
routes. 

• Disturbances to adjacent native vegetation shall be minimized. 
• The contractor shall clearly delineate the construction limits and prohibit any construction-

related traffic outside those boundaries. 
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• Project-related vehicles shall observe a 10-mile-per-hour speed limit within the unpaved 
limits of construction. 

• All open trenches or excavations shall be fenced and/or sloped to prevent entrapment of 
wildlife species. 

• All food-related trash shall be disposed of in closed containers and removed from the 
Project site at the end of each day. Construction personnel shall not feed or otherwise attract 
wildlife to the construction area. 

• At Project completion, all Project-generated debris, vehicles, building materials, and rubbish 
shall be removed from the project site. 

• No construction worker pets shall be allowed on the Project site. 
• No firearms shall be allowed on the Project site. 
• If vehicle or equipment maintenance is necessary, it shall be conducted in designated staging 

areas. 
• If construction must occur at night (between dusk and dawn), all lighting shall be shielded 

and directed downward to minimize the potential for glare or spillover onto adjacent 
properties and to reduce impacts on local wildlife. 

• During construction, heavy equipment shall be operated in accordance with standard 
construction best management practices (BMPs). All equipment used on site shall be 
properly maintained to avoid leaks of oil, fuel, or residues. Provisions shall be in place to 
remediate any accidental spills immediately.  

BIO-3 Preconstruction Nesting Bird Surveys  To avoid disturbance of nesting and special status 
birds, including raptor species, protected by the MBTA and California Fish and Game Code 
(CFGC), activities related to the Project including, but not limited to, vegetation removal, ground 
disturbance, and construction and demolition shall occur outside the bird breeding season for 
migratory birds (January 1 through September 15), if practicable.  

If construction must begin during the breeding season, a preconstruction nesting bird survey shall 
be conducted no more than three days prior to initiation of ground disturbance and/or vegetation 
removal activities. The preconstruction nesting bird survey shall be conducted on foot within the 
Project footprint plus a 300-foot buffer. Inaccessible areas (e.g., private lands) shall be surveyed 
from afar using binoculars to the extent practicable. The survey shall be conducted by a biologist 
familiar with the identification of avian species known to occur in southern California coastal 
communities. If active nests are found, an avoidance buffer (dependent upon the species, the 
proposed work activity, and existing disturbances associated with land uses outside of the site) shall 
be determined and demarcated by the biologist with bright orange construction fencing, flagging, 
construction lathe, or other means to mark the boundary. All construction personnel shall be 
notified as to the existence of the buffer zone and to avoid entering the buffer zone during the 
nesting season. No ground-disturbing activities shall occur inside this buffer until the avian biologist 
has confirmed breeding/nesting is completed and the young have fledged the nest, or the nest has 
failed. Encroachment into the buffer shall occur only at the discretion of the qualified biologist. 

Mitigation Measures 

Implementation of the following mitigation measures during Project construction would reduce the 
potential impacts to sensitive habitat. 
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BIO-4 Sensitive Habitat Fencing  Prior to Project mobilization where the Project is adjacent to 
sensitive natural communities, temporary construction fencing shall be erected by the contractor at 
the edge of the temporary construction easement to avoid unanticipated impacts to the habitat 
throughout the duration of construction.  

BIO-5 Sensitive Vegetation Community Compensation  Impacts to sensitive vegetation 
communities shall be avoided to the greatest extent feasible. Depending on final Project design, 
sensitive vegetation community compensation mitigation may be required by California Department 
of Fish and Wildlife (CDFW). Mitigation for unavoidable impacts to sensitive vegetation 
communities can be accomplished either through on-site restoration, off-site restoration, or 
purchase of credits through an approved Mitigation Bank or through applicant sponsored mitigation 
(e.g., purchase and/or dedication of land for mitigation). If required, compensatory mitigation for 
unavoidable impacts to sensitive vegetation communities shall be accomplished at a minimum ratio 
of 1:1; however, the final ratio shall be determined and approved by CDFW prior to 
commencement of construction. If on- or off-site restoration would occur, a Restoration Plan shall 
be prepared and submitted for approval by CDFW prior to initiating impacts. At minimum, the 
Restoration Plan shall include the following: 

• A description of the purpose and goals of the restoration 
• Identification of success criteria and performance standards 
• Methods of site preparation 
• Irrigation plan and schedule 
• BMPs 
• Maintenance and monitoring program 
• Adaptive management strategies 
• Key stakeholders and responsible parties 
• Funding 
• Contingencies 

Mitigation Measures 

With implementation of mitigation measures (and adherence to agency permits and existing 
regulations), potential indirect impacts to jurisdictional features would be avoided and minimized. 

BIO-6 Jurisdictional Waters Avoidance and Minimization  The following measures shall be 
implemented during Project construction: 

• Prior to Project mobilization, all limits of construction work within Casitas Creek and the 
unnamed drainage shall be clearly delineated with orange construction fencing or similar 
highly visible material and maintained throughout the duration of construction. 

• Areas of temporary disturbance shall be minimized to the extent practicable. Staging and 
laydown areas shall be limited to sites which are unvegetated and/or previously disturbed, 
and outside jurisdictional aquatic features. 

• Materials shall be stored on impervious surfaces or plastic ground covers to prevent spills or 
leakage. Material storage and material/spoils from Project activities shall be located and 
stored at least 50 feet from jurisdictional aquatic features. Construction materials and spoils 
shall be protected from stormwater runoff using temporary perimeter sediment barriers such 
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as berms, silt fences, fiber rolls, covers, sand/gravel bags, and straw bale barriers, as 
appropriate. 

• Prevent the discharge of silt or pollutants off the site when working adjacent to potentially 
jurisdictional waters. Install BMPs (i.e., silt barriers, sandbags, straw bales) as appropriate. 

• Prevent the off-site tracking of loose construction and landscape materials by implementing 
street sweeping, vacuuming, and rumble plates, as appropriate. 

• Site washout areas shall be at least 100 feet from a storm drain, open ditch, or surface water 
and prevent runoff flows from such activities from entering receiving water bodies. 

• All vehicles and equipment shall be in good working condition and free of leaks. The 
contractor shall prevent oil, petroleum products, or any other pollutants from contaminating 
the soil or entering a watercourse (dry or otherwise). When vehicles or equipment are 
stationary, mats, or drip pans shall be placed below vehicles to contain fluid leaks. 

• All re-fueling, cleaning, and maintenance of equipment shall occur at least 100 feet from 
potentially jurisdictional waters. 

• Any spillage of material shall be stopped if it can be done safely. The contaminated area shall 
be cleaned, and any contaminated materials properly disposed. For all spills, the Project 
foreperson or other designated liaison shall notify Casitas immediately. 

• Adequate spill prevention and response equipment shall be maintained on site and readily 
available to implement to minimize impacts to the aquatic and marine environments.  

BIO-7 Compensatory Mitigation for Jurisdictional Waters Impacts  The following measures 
shall be implemented to mitigate impacts to jurisdictional wetlands/waters: 

• Permits for the proposed impacts to jurisdictional waters shall be obtained prior to initiating 
impacts. The discharge of fill into US Army Corps of Engineers (USACE) jurisdictional 
areas will require a permit pursuant to Section 404 of the Clean Water Act and a 401 
Certification from the Regional Water Quality Control Board (RWQCB), and any 
modification to a streambed, including removal of riparian vegetation, will require a 
Streambed Alteration Agreement from CDFW pursuant to Section 1600 of the CFGC. The 
Project shall comply with the mitigation required in accordance with the Streambed 
Alteration Agreement and the 401 and 404 permits. 

• Impacts associated with disturbed areas within regulated waters shall be mitigated in-kind at 
a ratio of at least 1:1. It should be noted the final mitigation ratios required by the regulatory 
agencies during the permitting process may differ but shall be confirmed prior to the 
initiation of applicable construction activities.  

• A Habitat Mitigation and Monitoring Plan (HMMP) shall be prepared by a qualified 
biologist/restoration ecologist to restore jurisdictional waters and/or CDFW sensitive plant 
communities temporarily impacted by the Project. The HMMP shall address the restoration 
of temporarily disturbed habitat. At a minimum, the HMMP shall include the following: 

o A description of the jurisdictional waters, sensitive plant communities, riparian 
habitat, and/or environmentally sensitive habitat area (ESHA) type(s) and amount(s) 
which will be provided by the mitigation and how the mitigation method (i.e., 
restoration, establishment, enhancement, and preservation) will achieve the 
mitigation Project goals 

o A plant palette and methods of salvaging, propagating, and seeding/planting the site 
to be restored 

o Methods of soil preparation 
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o Maintenance and monitoring necessary to confirm the restored plant communities 
meet the success criteria 

o Schedule for restoration activities including weed abatement, propagation and 
planting, soil preparation, erosion control, qualitative and quantitative monitoring, 
and reporting 

o Identification of measurable performance standards for each objective to evaluate 
the success of the compensatory mitigation 

o Identification of contingency and adaptive management measures to address 
unforeseen changes in site conditions or other components of the mitigation project 

• Compensatory mitigation for permanent impacts to jurisdictional waters can be 
accomplished either through purchase of credits through an approved Mitigation Bank or 
through applicant sponsored mitigation (e.g., purchase and/or dedication of land for 
mitigation). Compensatory mitigation shall be determined and approved by CDFW, 
USACE, and RWQCB prior to impacting state of federally regulated waters. If on-site or 
off-site restoration would occur, a Restoration Plan shall be prepared and submitted for 
approval by CDFW, USACE, and RWQCB prior to initiating impacts. At minimum, the 
Restoration Plan shall include the following: 

o A description of the purpose and goals of the restoration 
o Identification of success criteria and performance standards ▫ Methods of site 

preparation 
o Irrigation plan and schedule 
o BMPs 
o Maintenance and monitoring program ▫ Adaptive management strategies 
o Key stakeholders and responsible parties 
o Funding 
o Contingencies. 

BIO-8 Arborist Study and Tree Protection Plan  An Arborist Study shall be conducted within 
portions of the Project footprint occurring within 20 feet of the canopy drip line of protected trees. 
The study will plot the location of protected trees within this zone, identify each protected tree, and 
determine the jurisdiction of any trees to be impacted. The Arborist Report shall be prepared by a 
Certified Arborist in compliance with both the County of Ventura and County of Santa Barbara 
ordinance guidelines (including coastal zone guidelines). Specifically, the Arborist Report should 
include, at minimum, the following: 

• An inventory of all trees containing a canopy drip line within 20 feet of the Project footprint, 
as feasible without trespassing on private lands. Inventory data should record, at minimum: 
diameter at breast height (DBH), height, canopy cover information/mapping, health and 
vigor rating. 

• Representative photographs of each regulated tree which may be encroached upon. 
• Description of proposed site development activities including, but not limited to, excavation 

for trenching, any tree trimming for access, and construction access routes. 
• A Project-specific Tree Protection Plan shall be prepared which would at a minimum include 

site plans, protective tree fencing, the designated tree protection zone (identifying an area 
sufficiently large enough to protect the tree and its roots from disturbance), activities 
prohibited/permitted within the tree protective zone, encroachment boundaries, and 
potential transplanting or replacement tree plantings. 
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The Arborist Report shall be completed consistent with the tree ordinance guidelines of the County 
of Ventura and County of Santa Barbara prior to the start of any tree-disturbing construction 
activities. 

Mitigation Measure NOI-1 Pump Station Noise Control 

Prior to operation of the Del Mar Pump Plant and Red Mountain Pump Plant, the pump, motor, 
and any other noise-generating mechanical equipment shall be equipped with an enclosure or noise 
control curtain system to reduce noise levels at surrounding sensitive receivers. The enclosures shall 
break the line of sight between the noise generating equipment and the sensitive receivers and be 
constructed of fiberglass or other material capable of providing at least a 12 dB(A) noise level 
reduction at Del Mar Pump Plant and 4 dB(A) noise level reduction at Red Mountain Pump Plant, 
pursuant to manufacturer’s specifications or verification by qualified acoustician. During routine 
maintenance trips to the pump station, the enclosure shall be inspected and maintained in 
accordance with manufacturer’s specifications to provide continued noise reduction.  

Mitigation Measure HAZ-1 Hazardous Materials Management and Spill Control Plan 

HAZ-1 Hazardous Materials Management and Spill Control Plan Before construction begins, the 
construction contractor shall submit to Casitas for review and approval a Hazardous Materials 
Management and Spill Control Plan (HMMSCP), including a Project-specific contingency plan for 
hazardous materials and waste operations. The HMMSCP shall establish policies and procedures 
consistent with applicable codes and regulations, including, but not limited to, the California 
Building and Fire Codes, as well United States Department of Labor, United States Occupational 
Safety and Health Administration, and California Occupational Safety and Health Administration 
regulations. The HMMSCP shall articulate hazardous materials handling practices to prevent the 
accidental spill or release of hazardous materials. 

CASITAS’ STANDARD CONTRACTOR SPECIFICATIONS  

The following construction noise controls would be implemented for the Proposed Project, 
consistent with Casitas’ Standard Contractor Specifications (Casitas 2023, see chapter 13, Noise, and 
page 109): 

a. Maximum Noise Levels within 1,000 Feet of any Residence, Business, or Other Populated Area: 
Noise levels for trenchers, pavers, graders and trucks shall not exceed 90 dBA at 50 
feet as measured under the noisiest operating conditions. For all other equipment, 
noise levels shall not exceed 85 dBA at 50 feet.  

b. Equipment: Jack hammers shall be equipped with exhaust mufflers and steel muffling 
sleeves. Air compressors should be of a quiet type such as a "whisperized" 
compressor. 

c. Operations: Keep noisy equipment as far as possible from noise-sensitive site 
boundaries. Machines should not be left idling. Use electric power in lieu of internal 
combustion engine power wherever possible. Maintain equipment properly to reduce 
noise from excessive vibration, faulty mufflers, or other sources. All engines shall 
have mufflers. 
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d. Scheduling: Schedule noisy operations so as to minimize their duration at any given 
location.  

e. Monitoring: To determine whether the above noise limits are being met and whether 
noise barriers are needed, the Contractor shall use a portable sound level meter 
meeting the requirements of American National Standards Institute Specification 
S1.4 for Type 2 sound level meters. If non-complying noise levels are found, the 
Contractor shall be responsible for monitoring and correction of excessive noise 
levels. Methods to reduce noise levels may include installation of temporary sound 
barriers/blankets between the construction equipment and the nearest sensitive 
receivers. The temporary barriers/blankets would be of sufficient height to block the 
line of sight between the equipment and receivers and would drape on the ground or 
be sealed at the ground
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[PROJECT NAME/SERVICE] 

 
 

AGREEMENT BETWEEN 
THE CASITAS MUNICIPAL WATER DISTRICT & 

[CONSULTANT]. 
FOR  

[PROJECT NAME/SERVICE] 
 
 
THIS AGREEMENT is made and entered into this        day of      in the year 
XXXX by and between the CASITAS MUNICIPAL WATER DISTRICT, herein designated as the 
District, and [CONSULTANT]., herein designated as the Consultant and/or Contractor. 
Together, District and Consultant shall be referred to herein as Parties. 
 

W I T N E S S E T H 
 

WHEREAS, the District requested a Proposal for [PROJECT NAME/SERVICES]; and 
 

WHEREAS, the Consultant submitted a Proposal dated     for the 
anticipated scope of work for the [PROJECT NAME/SERVICES]; and 
 
WHEREAS, Consultant is qualified to complete the requested services; and 

 
WHEREAS, District desires to retain and Consultant is willing to provide the services 
requested; 
 
NOW, THEREFORE, in consideration of the recitals above and their mutual promises, 
obligations, valuable consideration and covenants herein contained, the Parties hereby 
agree to abide by the following: 

 
1. TERM OF AGREEMENT. The term of this Agreement shall be from the date this 

Agreement is made and entered into, as first written above, until the completion of all 
services by the Consultant and acceptance of those services and materials by the District 
or until DATE/YEAR.  

 
2. DATA FURNISHED BY District. For the purpose of aiding Consultant in the performance of 

its obligations under this Agreement, District agrees to furnish Consultant with existing 
information which District has available and which Consultant may request. Consultant 
shall apply reasonable caution in its use and interpretation of the data and shall promptly 
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advise District of any suspected inaccuracies or omissions in the data that has been 
furnished or may be furnished during the project. Consultant shall have no liability for 
defects in the Services attributable to Consultant’s reliance upon or use of As Built 
drawings, furnished by District or third parties retained by District. 

 
3. SCOPE OF SERVICES.   

 
The scope of services is included in the Consultant’s proposal attached as Exhibit A. 

 
4. FEE FOR SERVICES. The District shall pay the Consultant on a completed task basis for 

services requested by the District. The completed task unit cost shall be stated in the 
scope of work agreed to by the Parties and attached as Exhibit A. The task unit cost for 
services shall be the fully loaded cost and shall include all overhead costs, material costs 
and miscellaneous costs.  
 
The total fee for services shall not exceed $XXXXXXX.00 without the prior written consent 
of the District.   

  
5. DELIVERABLES. The format, completion and delivery of work products shall be as 

provided in the scope of work attached as Exhibit A.  
    
6. PAYMENT OF COMPENSATION. Compensation shall be billed monthly in increments 

based on the percentage of each task completed. 
 
7. CHARGES FOR REVIEW OF BILLS. The Consultant shall not charge District for 

questions of billings under this Agreement. The Consultant shall answer all questions 
about billings to the satisfaction of District. 

 
8. NO INTEREST, NO ATTORNEYS’ FEES. No interest shall be charged on bills and each 

party will bear their own attorneys’ fees and costs for any lawsuit or arbitration or other 
dispute resolution methodology arising out of this project. 

 
9. CHANGES. Consultant shall provide engineering services as required by this Agreement 

without modification or changes to the hourly rate or any other extra compensation, 
excepting only changes authorized by a written change order signed by District and 
Consultant. Any change in the total compensation allowed for performance under this 
Agreement shall be accomplished only by such a change order. Accordingly, no course of 
conduct or dealings between the parties, nor express or implied acceptance of alterations 
or additions to the work, and no claim that District has been unjustly enriched by any 
alteration or addition to work, whether or not there is, in fact, any unjust enrichment to the 
work, shall be the basis of any claim to any increase in the total compensation provided for 
in this Agreement. Should District request a change in the services covered by this 
Agreement, Consultant shall not expend any time or money for the change until a written 
change order is prepared and signed by District and Consultant. Should Consultant 
expend time or funds without an executed change order, all costs therefore shall be the 
sole responsibility of Consultant. Once a change order is prepared and signed by both 
parties, it shall constitute a final settlement of all matters relating to the change which is the 
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subject of the change order, including, but limited to, all direct and indirect costs 
associated with such change and any and all adjustments to the fee due the Consultant 
and the work schedule. 

 
10. PROJECT SCHEDULE. Consultant understands the importance of accurate and timely 

completion of the required tasks. The project schedule in the scope of work as agreed to 
by the Parties shall be maintained and Consultant shall keep District informed of project 
status on a regular basis.  

 
11. RESPONSIBILITY OF CONSULTANT.   
 

a) Consultant is responsible for the professional quality, technical accuracy, timely 
completion, and the coordination of all testing, analysis, inspection, reports, designs 
and other services furnished by Consultant under this Agreement. Consultant shall, 
without additional compensation, promptly correct any Consultant errors, omissions, 
or other deficiencies in its analysis, inspection, testing, reports, designs, and other 
services; to the extent such corrections are not attributable to change in project 
description or data modification by District. 

 b) Consultant shall perform such professional services as may be necessary to 
accomplish the work required to be performed under this Agreement, in accordance 
with this Agreement and the negotiated scope of work. Approval by District of 
analyses, inspection, testing, reports, designs and incidental cultural resources 
monitoring work or materials furnished hereunder shall not in any way relieve 
Consultant of responsibility for the technical adequacy of its work. Neither District’s 
approval or acceptance of, nor payment for, any of Consultant's services shall be 
construed to operate as a waiver of any rights under this Agreement or of any cause 
of action arising out of the performance of this Agreement. 

c) Consultant shall be and remain liable in accordance with applicable California law 
for damages to District caused by Consultant's negligent performance of any of the 
services furnished under this Agreement.   
 

12. PERSONNEL. District requires the following project team members to work directly with the 
District until completion of the project. Consultant shall inform District immediately if any of the 
following personnel or staff listed in the proposal become unavailable for any reason prior to 
completion of their tasks: 
 

Name       Role  
       Principal in Charge 
       Project Manager 
 

In the event a change in any of the above-named personnel or staff listed in the proposal 
becomes necessary, Consultant shall promptly submit to the District the name and 
qualifications of the proposed replacement person(s). Consultant and District will then agree 
upon the selection of the replacement person(s) whose qualifications and expertise shall be at 
least equal to the person replaced. The penalty for replacement of personnel without 
permission of Casitas will be ten percent (10%) of the gross of the contract. Consultant agrees 
not to request an increase in the per-hour fee or any other compensation for such a change in 
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personnel. 
 
13. INSURANCE.  
  
Consultant shall procure and maintain for the duration of the contract insurance against claims for 
injuries or death to persons or damages to property which may arise from or in connection with 
the performance of the work hereunder and the results of that work by the Consultant, their 
agents, representatives, employees or subcontractors. Coverage shall be at least as broad as the 
following: 
 

a) Commercial General Liability (CGL) - Insurance Services Office (ISO) Commercial 
General Liability Coverage (Occurrence Form CG 00 01) including products and 
completed operations, property damage, bodily injury, personal and advertising injury 
with limit of at least two million dollars ($2,000,000) per occurrence or the full per 
occurrence limits of the policies available, whichever is greater. If a general 
aggregate limit applies, either the general aggregate limit shall apply separately to 
this project/location (coverage as broad as the ISO CG 25 03, or ISO CG 25 04 
endorsement provided to Casitas Municipal Water District) or the general aggregate 
limit shall be twice the required occurrence limit. The general liability policy must 
contain, or be endorsed to contain, the following provisions 
 
i. Additional Insured Status: The United States Bureau of Reclamation, Casitas 
Municipal Water District, its directors, officers, employees, and authorized 
volunteers are to be given insured status (at least as broad as ISO Form CG 20 
10 10 01), with respect to liability arising out of work or operations performed by 
or on behalf of the Consultant including materials, parts, or equipment furnished 
in connection with such work or operations. 

 
ii. Primary Coverage: For any claims related to this project, the Consultant’s 
insurance coverage shall be primary at least as broad as ISO CG 20 01 04 13 as 
respects to the United States Bureau of Reclamation, Casitas Municipal Water 
District, its directors, officers, employees and authorized volunteers. Any insurance 
or self-insurance maintained by the United States Bureau of Reclamation, Casitas 
Municipal Water District, its directors, officers, employees and authorized volunteers 
shall be excess of the Contractor’s insurance and shall not contribute with it. 
 

b) Automobile Liability – Insurance Services Office (ISO) Business Auto Coverage 
(Form CA 00 01), covering Symbol 1 (any auto) or if Consultant has no owned 
autos, Symbol 8 (hired) and 9 (non-owned) with limit of one million dollars 
($1,000,000) for bodily injury and property damage each accident. 

 
b) Workers' Compensation Insurance – as required by the State of California, with 

Statutory Limits, and Employer’s Liability Insurance with limits of no less than 
$1,000,000 per accident for bodily injury or disease. 
 

c) Professional Liability – with limits no less than $2,000,000 per occurrence or 
claim, and $2,000,000 policy aggregate. 
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Professional Liability maybe Claims Made Policies – include the following 
provisions. 
1. The Retroactive Date must be shown and must be before the date of the 

contract or the beginning of contract work. 
2. Insurance must be maintained and evidence of insurance must be provided for 

at least five (5) years after completion of the contract of work. 
3. If coverage is canceled or non-renewed, and not replaced with another claims-

made policy form with a Retroactive Date prior to the contract effective date, 
the Consultant must purchase “extended reporting” coverage for a minimum of 
five (5) years after completion of contract work. 

 
d) Waiver of Subrogation: The insurer(s) named above agree to waive all rights of 

subrogation against the United States Bureau of Reclamation, Casitas Municipal 
Water District, its elected or appointed officers, officials, agents, authorized 
volunteers and employees for losses paid under the terms of this policy which arise 
from work performed by the Named Insured for the Casitas Municipal Water District; 
but this provision applies regardless of whether or not the Casitas Municipal Water 
District has received a waiver of subrogation from the insurer. 

 
e) If the Consultant maintains broader coverage and/or higher limits than the 

minimums shown above, the Casitas Municipal Water District requires and shall be 
entitled to the broader coverage and/or higher limits maintained by the Consultant. 
Any available insurance proceeds in excess of the specified minimum limits of 
insurance and coverage shall be available to the Casitas Municipal Water District. 

 
(f) Notice of Cancellation. Each insurance policy required above shall provide that 

coverage shall not be canceled, except with notice to the Casitas Municipal Water 
District. 

 
(g) Self-Insured Retentions. Self-insured retentions must be declared to and 

approved by the Casitas Municipal Water District. The District may require the 
Consultant to provide proof of the ability to pay losses and related investigations, 
claim administration, and defense expenses within the retention. The policy 
language shall provide, or be endorsed to provide, that the self-insured retention 
may be satisfied by either the named insured or Casitas Municipal Water District. 

 
(h) Acceptability of Insurers. Insurance is to be placed with insurers having a 

current A.M. Best rating of no less than A: VII or as otherwise approved by Casitas 
Municipal Water District. 

 
(i) Verification of Coverage. Consultant shall furnish the Casitas Municipal Water 

District with certificates and amendatory endorsements or copies of the 
applicable policy language effecting coverage required by this clause.  All 
certificates and endorsements are to be received and approved by the Casitas 
Municipal Water District before work commences.  However, failure to obtain the 



     
CASITAS MUNICIPAL WATER DISTRICT 6 [CONSULTANT] 

[PROJECT NAME/SERVICE] 

required documents prior to the work beginning shall not waive the Contractor’s 
obligation to provide them. The Casitas Municipal Water District reserves the 
right to require complete, certified copies of all required insurance policies, 
including policy Declaration pages and Endorsement pages. 

 
(j) Subcontractors. Consultant shall require and verify that all subcontractors 

maintain insurance meeting all the requirements stated herein, and Consultant 
shall ensure that the United States Bureau of Reclamation, Casitas Municipal 
Water District, its directors, officers, employees, and authorized volunteers are 
an additional insured on Commercial General Liability Coverage. 

 
(k) Safety. In the performance of this contract the Consultant shall comply with all 

applicable federal, state and local statutory and regulatory requirements including, 
but not limited to California Department of Industrial Relations (Cal/OSHA) 
regulations; and the U.S. Department of Transportation Omnibus Transportation 
Employee Testing Act, related to their scope of work and operations. In case of 
conflict in regulations, the most stringent shall apply. 

 
14. INDEMNIFICATION. To the extent permitted by law, Consultant shall hold harmless, 

defend at its own expense, and indemnify the United States Bureau of Reclamation, Casitas 
Municipal Water District, its directors, officers, employees, agents and authorized volunteers, 
against any and all liability, claims, losses, damages, or expenses, including reasonable 
attorney’s fees and costs, arising from all acts or omissions of Consultant or its officers, 
agents, or employees in rendering services under this contract; excluding, however, such 
liability, claims, losses, damages or expenses arising from Casitas Municipal Water District’s 
sole negligence or willful acts. 

 
15. ASSIGNMENT. Neither party may assign this Agreement or any payments due under this 

Agreement, either voluntarily or involuntarily, without the prior written consent of the other 
party. If and to the extent any assignment is authorized, it shall not be effective until the 
assignee signs a written agreement to be bound by all of the provisions of this Agreement, 
nor shall it relieve the assignor of its obligations under this Agreement unless the written 
consent to the assignment expressly states that the assignor shall be relieved. 

 
16. TERMINATION. The District may, by written notice to Consultant, suspend or discontinue 

the performance of all work pursuant to this Agreement, and may terminate this 
Agreement, with or without cause after 15 calendar days’ written notice from the date of 
mailing. In the event of termination without cause, Consultant will be entitled to a 
reasonable portion of the lump sum fee for its services rendered prior to the effective date 
of the notice, but Consultant shall have no claim against District for loss of anticipated 
profits or other payment on account of services not yet performed and which are not 
thereafter performed by Consultant. In the event of a termination without cause, Consultant 
will submit a final invoice to District for all services rendered prior to termination within a 
reasonable time, not to exceed 45 days of the effective date of such notice. Any bills 
received after the expiration of the 45-day period need not be paid by the District. 
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17. OWNERSHIP OF DOCUMENTS. All plans, studies, sketches, reports, test data, and 
drawings, prepared by or for either party pursuant to this Agreement including copyright 
ownership shall be the property of District when Consultant has been compensated for all 
undisputed billings in accordance with this Agreement, whether the work for which they are 
prepared be executed or not. Upon completion of all work under this Agreement, or in the 
event this Agreement is terminated prior to completion of all such work, all documents, 
plans, specifications, drawings pertaining to the facility, and all other material provided to 
assist Consultant in performing under this Agreement shall be delivered forthwith to 
District. However, nothing shall prevent Consultant from using intellectual property 
developed under this contract in other works. All documents, including, but not limited to, 
drawings, specifications, and computer software prepared by Consultant pursuant to this 
Agreement are instruments for service specific to this project. They are not intended nor 
represented to be suitable for reuse by District or others on extensions of the project or on 
any other project. Any reuse without prior written verification or adaptation by District for 
the specific purpose intended shall be at District’s sole risk. 

 
18. GOVERNING LAW; PLACE OF SUIT. This Agreement is to be governed by and construed 

in accordance with the laws of the State of California. Any lawsuit arising out of this 
Agreement shall be filed and prosecuted exclusively in Ventura County, California Superior 
Court. 

 
19. SUBCONTRACTS. District has entered into this Agreement in order to receive the 

services of Consultant. The provisions of the Agreement shall equally apply to any 
subcontractor of Consultant. Consultant shall include in all subcontracts a clause making 
the terms of this Agreement binding upon the subcontract. 

 
20. MONTHLY BILLINGS. Contractor shall not bill District more often than monthly during the 

term of this Agreement. Invoices shall fully define the work component completed for each 
Task Order, the hours spent on each task, the budget for each person in terms of cost and 
hours, the pay rate for the person assigned, the percentage of the task completed in terms 
of actual work remaining, and costs remaining until completion of the task at the time of 
billing. Each invoice shall also contain a purchase order number and Task Order number 
assigned and the invoice shall state the billing period. The invoice will be paid within thirty 
(30) days after the approval by the District Board of Directors. 

  
21. ENTIRE AGREEMENT. This Agreement constitutes the whole Agreement between the 

Parties hereto with respect to the subject matter hereof, and neither party nor any of its 
agents or employees has made any representation except as specifically provided herein. 
Neither of the parties in executing or performing this Agreement is relying upon any 
statement or information to whomsoever made or given directly or indirectly, verbally or in 
writing by any individual or corporation except as specifically provided herein. The 
Agreement may not be modified or altered except in writing signed by both parties. 

 
22. OPINIONS OF COST AND SCHEDULE. Consultant’s opinions on cost and schedule shall 

be made on the basis of available information and Consultant’s expertise and qualifications 
as a professional. Consultant does not warrant or guarantee that its opinions on cost or 
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schedule of current and future levels and events will not vary from Consultant’s estimates 
or forecasts or from actual outcomes. 
 

23. REQUIRED CONTRACT CLAUSES FOR FEDERALLY FUNDED PROJECTS. 
 
23.1 Equal Employment Opportunity 
During the performance of this contract, Contractor agrees as follows: 
  

1) The Contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or natural origin. The contactor 
will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, color, 
religion, sex, or national origin. Such action shall include, but not be limited to the 
following: Employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices 
to be provided setting forth the provisions of this nondiscrimination clause. 

2) The Contractor will, in all solicitations or advertisement for employees placed by or 
on behalf of the Contractor, state that all qualified applicants will receive 
considerations for employment without regard to race, color, religion, sex, or 
national origin. 

3) The contractor will not discharge or in any other manner discriminate against any 
employee or applicant for employment because such employee or applicant has 
inquired about, discussed, or disclosed the compensation of the employee or 
applicant or another employee or applicant. This provision shall not apply to 
instances in which an employee who has access to the compensation information of 
other employees or applicants as a part of such employee's essential job functions 
discloses the compensation of such other employees or applicants to individuals 
who do not otherwise have access to such information, unless such disclosure is in 
response to a formal complaint or charge, in furtherance of an investigation, 
proceeding, hearing, or action, including an investigation conducted by the 
employer, or is consistent with the contractor's legal duty to furnish information. 

4) The Contractor will send to each labor union or representative of works with which 
they has a collective bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers’ representatives of 
the Contractor’s commitments under this section, and shall post copes of the notice 
in conspicuous places available to employees and applicants for employment. 

5) The Contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, and of the rules, regulations, and relevant orders of the 
Secretary of Labor. 

6) The Contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by rules, regulations, and orders of the 
Secretary of Labor, or pursuant there to, and will permit access to his books, 
records, and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations and 
orders. 
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7) In the event of the Contractor’s noncompliance with the nondiscrimination clauses 
of this contract or with any of the said rules, regulations, or orders, this contract may 
be canceled, terminated, or suspended in whole or in part and the Contractor may 
be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 
11246 of September 24, 1965, and such other sanctions as may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965 or 
by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by 
law. 

8) The Contractor will include the portion of the sentence immediately preceding 
paragraph (1) and the provisions of paragraphs (1) through (7) in every subcontract 
or purchase order unless exempted by rules, regulations or orders of the Secretary 
of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 
1965, so that such provisions will be binding upon each subcontractor or vendor. 
The Contractor shall take such action with respect to any subcontract or purchase 
order as the administering agency may direct as a means of enforcing such 
provisions, including sanctions for noncompliance; 
 
Provided, however, that in the event a Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such 
direction by the administering agency the contractor may request the United States 
to enter into such litigation to protect the interests of the United States. 

 
The applicant further agrees that it will be bound by the above equal opportunity 
clause with respect to its own employment practices when it participates in federally 
assisted construction work: Provided, That if the applicant so participating is a State 
or local government, the above equal opportunity clause is not applicable to any 
agency, instrumentality or subdivision of such government which does not 
participate in work on or under the contract. 
 
The applicant agrees that it will assist and cooperate actively with the administering 
agency and the Secretary of Labor in obtaining the compliance of contractors and 
subcontractors with the equal opportunity clause and the rules, regulations, and 
relevant orders of the Secretary of Labor, that it will furnish the administering 
agency and the Secretary of Labor such information as they may require for the 
supervision of such compliance, and that it will otherwise assist the administering 
agency in the discharge of the agency's primary responsibility for securing 
compliance. 
 
The applicant further agrees that it will refrain from entering into any contract or 
contract modification subject to Executive Order 11246 of September 24, 1965, with 
a contractor debarred from, or who has not demonstrated eligibility for, Government 
contracts and federally assisted construction contracts pursuant to the Executive 
Order and will carry out such sanctions and penalties for violation of the equal 
opportunity clause as may be imposed upon contractors and subcontractors by the 
administering agency or the Secretary of Labor pursuant to Part II, Subpart D of the 
Executive Order. In addition, the applicant agrees that if it fails or refuses to comply 
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with these undertakings, the administering agency may take any or all of the 
following actions: Cancel, terminate, or suspend in whole or in part this grant 
(contract, loan, insurance, guarantee); refrain from extending any further assistance 
to the applicant under the program with respect to which the failure or refund 
occurred until satisfactory assurance of future compliance has been received from 
such applicant; and refer the case to the Department of Justice for appropriate legal 
proceedings. 

 
23.2 Clean Air Act and the Federal Water Pollution Control Act (for contracts over 

$150,000) 
 
Clean Air Act 

1) The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Clean Air Act, as amended, 42 U.S.C.  §7401 et seq. 

2) The Contractor agrees to report each violation to the District and understands and 
agrees that the District will, in turn, report each violation as required to assure 
notification to the California Office of Emergency Services, Federal Emergency 
Management Agency (FEMA), and the appropriate Environmental Protection 
Agency Regional Office. 

3) The Contractor agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with federal assistance provided by FEMA. 

 
Federal Water Pollution Control Act  

1) The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 
1251 et seq. 

2) The Contractor agrees to report each violation to the District and understands and 
agrees that the District will, in turn, report each violation as required to assure 
notification to the California Office of Emergency Services, Federal Emergency 
Management Agency (FEMA), and the appropriate Environmental Protection 
Agency Regional Office. 

3) The Contractor agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with federal assistance provided by FEMA. 

 
23.3 Suspension and Debarment 
 

1) This contract is a covered transaction for purposes of C.F.R. pt. 180 and 2 C.F.R. 
pt. 3000. As such Contractor is required to verify that none of the Contractor, its 
principals (defined at 2 C.F.R. §180.995), or its affiliates (defined at 2 C.F.R. 
§180.905) are excluded (defined at 2 C.F.R. §180.940) or disqualified (defined at 
2 C.F.R. §180.935). 

2) The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 
subpart C and must include a requirement to comply with these regulations in any 
lower tier covered transaction it enters into. 

3) This certification is a material representation of fact relied upon by the District. If it is 
later determined that the Contractor did not comply with 2 C.F.R. pt. 180 subpart C 
and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to California 
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Department of Emergency Services and the District, the Federal Government may 
pursue available remedies, including but not limited to suspension and/or 
debarment. 

4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. subpart 
C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period 
of any contract that may arise from this offer. The bidder or proposer further agrees 
to include a provision requiring such compliance in its lower tier covered 
transactions. 

 
23.4 Byrd Anti-Lobbying Amendment, 31 U.S.C. §1352 (as amended) 
 

Contractors who apply or bid for an award of $100,000 or more shall file the 
required certification. Each tier certifies to the tier above that it will not and has not 
used Federal appropriated funds to pay any person or organization for influencing, 
or attempting to influence, an officer or employee of any agency, a member of 
Congress, officer or employee of Congress, or an employee of a member of 
Congress in connection with obtaining any Federal contract, grant, or any other 
award covered by U.S.C. § 1352. Each tier shall also disclose any lobbying with 
non-Federal funds that takes place in connection with obtaining any Federal Award. 
Such disclosures are forwarded from tier to tier up to the recipient who in turn will 
forward the certification(s) to the federal awarding agency. 

 
23.5 Procurement of Recovered Materials (procurements over $10,000) 
 

1) In the performance of this contract, the Contractor shall make maximum use of 
products containing recovered materials that are EPA-designated items unless the 
product cannot be acquired:  

a. Competitively within a timeframe for compliance with the contract 
performance schedule; 

b. Meeting contract performance requirements; or 
c. At a reasonable price. 

2) Information about this requirement, along with a list of EPA-designated items is 
available at EPA’s Comprehensive Procurement Guidelines web site, 
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program.  

3) The Contractor also agrees to comply with all other applicable requirements of 
Section 6002 of the Solid Waste Disposal Act. 

 
23.6 Prohibition on Contracting for Telecommunications Equipment or Services 
(a) Definitions. As used in this clause, the terms backhaul; covered foreign country; 

covered telecommunications equipment or services; interconnection arrangements; 
roaming; substantial or essential component; and telecommunications equipment or 
services have the meaning as defined in FEMA Policy 405-143-1, Prohibitions on 
Expending FEMA Award Funds for Covered Telecommunications Equipment or 
Services (Interim), as used in this clause—  

 
(b) Prohibitions. 

(1) Section 889(b) of the John S. McCain National Defense Authorization Act for 

https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
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Fiscal Year 2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of 
an executive agency on or after Aug.13, 2020, from obligating or expending grant, 
cooperative agreement, loan, or loan guarantee funds on certain telecommunications 
products or from certain entities for national security reasons. 
(2) Unless an exception in paragraph (c) of this clause applies, the contractor and its 
subcontractors may not use grant, cooperative agreement, loan, or loan guarantee 
funds from the Federal Emergency Management Agency to: 

(i) Procure or obtain any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology of any system; 
(ii) Enter into, extend, or renew a contract to procure or obtain any equipment, 
system, or service that uses covered telecommunications equipment or services 
as a substantial or essential component of any system, or as critical technology of 
any system; 
(iii) Enter into, extend, or renew contracts with entities that use covered 
telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system; or 
(iv) Provide, as part of its performance of this contract, subcontract, or other 
contractual instrument, any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system. 

(c) Exceptions. 
(1) This clause does not prohibit contractors from providing— 

(i) A service that connects to the facilities of a third-party, such as backhaul, 
roaming, or interconnection arrangements; or  Contract Provisions Guide 28 
(ii) Telecommunications equipment that cannot route or redirect user data 
traffic or permit visibility into any user data or packets that such equipment 
transmits or otherwise handles. 

(2) By necessary implication and regulation, the prohibitions also do not apply to: 
(i) Covered telecommunications equipment or services that: 

i. Are not used as a substantial or essential component of any system; 
and 
ii. Are not used as critical technology of any system. 

(ii) Other telecommunications equipment or services that are not considered 
covered telecommunications equipment or services. 

(d) Reporting requirement. 
(1) In the event the contractor identifies covered telecommunications equipment or 
services used as a substantial or essential component of any system, or as critical 
technology as part of any system, during contract performance, or the contractor is 
notified of such by a subcontractor at any tier or by any other source, the contractor 
shall report the information in paragraph (d)(2) of this clause to the recipient or 
subrecipient, unless elsewhere in this contract are established procedures for 
reporting the information. 
(2) The Contractor shall report the following information pursuant to paragraph (d)(1) 
of this clause: 

(i) Within one business day from the date of such identification or notification: 
The contract number; the order number(s), if applicable; supplier name; 
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supplier unique entity identifier (if known); supplier Commercial and 
Government Entity (CAGE) code (if known); brand; model number (original 
equipment manufacturer number, manufacturer part number, or wholesaler 
number); item description; and any readily available information about 
mitigation actions undertaken or recommended. 
(ii) Within 10 business days of submitting the information in paragraph 
(d)(2)(i) of this clause: Any further available information about mitigation 
actions undertaken or recommended. In addition, the contractor shall 
describe the efforts it undertook to prevent use or submission of covered 
telecommunications equipment or services, and any additional efforts that 
will be incorporated to prevent future use or submission of covered 
telecommunications equipment or services. (e) Subcontracts. The Contractor 
shall insert the substance of this clause, including this paragraph (e), in all 
subcontracts and other contractual instruments. 
 

23.7 Domestic Preference for Procurements  
 
As appropriate, and to the extent consistent with law, the contractor should, to the greatest 
extent practicable, provide a preference for the purchase, acquisition, or use of goods, 
products, or materials produced in the United States. This includes, but is not limited to 
iron, aluminum, steel, cement, and other manufactured products. For purposes of this 
clause: Produced in the United States means, for iron and steel products, that all 
manufacturing processes, from the initial melting stage through the application of coatings, 
occurred in the United States. Manufactured products mean items and construction 
materials composed in whole or in part of non-ferrous metals such as aluminum; plastics 
and polymer-based products such as polyvinyl chloride pipe; aggregates such as concrete; 
glass, including optical fiber; and lumber. 
 
23.8 Access to Records 
 

1) The Contractor agrees to provide the District, California Office of Emergency 
Services, the FEMA Administrator, the Comptroller General of the United States, or 
any of their authorized representatives access to any books, documents, papers, 
and records of the Contractor which are directly pertinent to this contract for the 
purposes of making audits, examinations, excerpts, and transcriptions. 

2) The Contractor agrees to permit any of the foregoing parties to reproduce by any 
means whatsoever or to copy excerpts and transcriptions as reasonably needed. 

3) The Contractor agrees to provide the FEMA Administrator or their authorized 
representatives access to construction or other work sites pertaining to the work 
being completed under this contract. 

4) Incompliance with section 1225 of the Disaster Recovery Reform Act of 2018, the 
District and the Contractor acknowledge and agree that no language in this contract 
is intended to prohibit audits or internal reviews by the FEMA Administrator or the 
Comptroller General of the United States. 
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23.9 DHS Seal, Logo, and Flags 
 
The Contractor shall not use the Department of Homeland Security (DHS) seal(s), logos, 
crests, or reproduction of flags or likenesses of DHS agency officials without specific 
FEMA pre-approval. The Contractor shall include this provision in any subcontracts. 
 
23.10 Compliance with Federal Law, Regulations, and Executive Orders 
 
This is an acknowledgement that FEMA financial assistance will be used to fund all or a 
portion of the contract. The Contractor will comply with all applicable federal law, 
regulations, executive orders, FEMA policies, procedures, and directives. 
 
23.11 No Obligation by Federal Government 
 
The Federal Government is not a party to this contract and is not subject to any obligations 
or liabilities to the non-Federal entity, Contractor, or any other party pertaining to any 
matter resulting from the contract. 
 
23.12 Program Fraud and False or Fraudulent Statements or Related Acts 
 
The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False 
Claims and Statements) applies to the Contractor’s actions pertaining to this contract. 
 

24. NOTICES.  All communication, notices, and demands of any kind which either party hereto 
may be required or may desire to give to or serve upon the other party may be given or 
served by manual delivery to such party or an office thereof or by enclosing it in a sealed 
envelope and depositing it in the United State mail, postage prepaid, registered, and 
addressed to the respective parties as follows: 

 
To District:  
Michael Flood, General Manager 
Casitas Municipal Water District 
1055 Ventura Avenue 
Oak View, CA 93022 
805.649.2251 

To Consultant: 
 

mflood@casitaswater.com  
 
The effective date for all hand-delivered notices shall be the date of delivery. The effective date of 
all mailed notices shall be the second day following the deposit in the mail. 
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IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed the day 
and year first above written. 
 
ATTEST:     CASITAS MUNICIPAL WATER DISTRICT   
 
                                                    By:     ___________________________                          
Secretary,     Casitas Municipal Water District 
Casitas Municipal Water District    
 
APPROVED AS TO FORM: 
 
                                                               
Dennis McNulty, Attorney 
Arnold LaRochelle Mathews VanConas & Zirbel LLP  
 

CONSULTANT 
 
 

By:   _________________________________ 
       
Title:         
 
Printed Name:       
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ATTACHMENT A -  
44 C.F.R, PART 18 – CERTIFICATION REGARDING LOBBYING 

 
Certification for Contracts, Grants, Loans, and Cooperative Agreements 
 
(To be submitted with each bid or offer exceeding $100,000) 
 
The undersigned Contractor certifies, to the best of his or her knowledge, that: 
 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering of 
any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of an agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, 
the undersigned shall complete and submit Standard Form LLL, “Disclosure Form to 
Report Lobbying”, in accordance with its instructions. 

3. The undersigned shall require that the language of this certification be included in the 
award documents for all subawards at all tiers, (including subcontracts, subgrants, and 
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall 
certify and disclose accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the 
Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall 
be subject to civil penalty of not less than $10,000 and not more than $100,000 for each such 
failure. 
 
The Contractor,        , certifies or affirms the truthfulness 
and accuracy of each statement of its certification and disclosure, if any. In addition, the 
Contractor understands and agrees that the provisions of 31 U.S.C. Chapter 38 Administrative 
Remedies for False Claims and Statements, apply to this certification and disclosure, if any. 
 
               
Signature of Contractor’s Authorized Official  Name and Title of Contractor’s Authorized 

Official 
 
        
Date 


	1 Table of Contents
	1. Introduction
	1.1 Project Background
	1.2 Project Cost and Financing
	1.3 Project Schedule
	1.4 Environmental
	1.5 Permits
	1.5.1 National Pollutant Discharge Elimination System (NPDES) General Permit for Stormwater Discharges Associated with Construction and Land Disturbance Activities (Order WQ 2022-0057-DWQ)
	1.5.2 SWRCB Waste Discharge Requirements for Discharges to Land with a Low Threat Water Quality (Order No. 2003-0003-DWQ)
	1.5.3 Caltrans Encroachment Permit
	1.5.4 Ventura County Oak Tree Permit
	1.5.5 Santa Barbara County Oak Tree Permit


	2. Services to be Provided
	3. Pre-SOQ Meeting
	4. SOQ Submittal
	5. Special Conditions
	6. SOQ Content
	7. Evaluation Criteria
	8. Schedule
	9. Contact Information
	Blank Page
	Blank Page
	App B MMRP.pdf
	Mitigation Monitoring and Reporting Program

	Blank Page
	Blank Page
	Blank Page
	App D_Consultant Agreement_Federal_2025.pdf
	Professional Liability maybe Claims Made Policies – include the following provisions.




