



ADDENDUM NO. 2

August 21, 2026

To all prospective bidders on the Work titled: **Robles Canal Road Paving and Concrete Panel Replacement (Specification No. 26-481)**

The Drawings and Project Manual including Specifications are modified as follows. This Addendum forms a part of the Contract Documents and modifies the original documents dated July 24, 2026.

Acknowledge receipt of this Addendum in the space provided in the Bid Schedule. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of one page

Item AD2-1 **PART C – SPECIAL CONDITIONS. ADD Paragraph 12:**

“12. Site Conditions and Protections

Casitas will close and secure the diversion gates at the Robles Diversion Facility prior to work being performed in the canal. The Contractor may additionally provide their own lock(s) on the gates. It is expected the canal will not be actively flowing during the course of the work; however, the Contractor should expect nuisance water and provide means to maintain a dry work area. Contractor shall submit to Casitas their plan for managing nuisance water and shall not implement their plan until approved by Casitas.

Contractor shall submit to Casitas a plan to manage sediment and demolition debris and shall not implement their plan until approved by Casitas. No concrete washout shall be permitted without prior written approval from Casitas. Equipment stored at the site shall have appropriate spill protection measures in place at all times. Contractor is responsible for securing their equipment stored at the site.”

Acknowledgement:

By signature below, Bidder acknowledges Addendum No. 2.

Signed: _____

END OF ADDENDUM NO. 2